
Britton Line Capitol Projects 

Priority 1 - Tie Project 
Project Estimate (freight excluded) 

MP 115.5 to MP 109 700 ties/mile 4,550 

MP 109 to MP 102 500 ties/mile 3,000 

MP 103 to MP 83.5 700 ties/mile 13.650 

Total Ties 21,200 

7*9 ties $52.00/tie $1,102,400 

5/8" spikes 750 kegs @ $78.00/keg $58,500 

installation cost with mobilization A . , ^ ^ . , , . ^^-^^r.r.r. , , ^. r . ^ $19.00/tie $432.800 and demobilization of equipment 

Total $1,593,700 

Priority 2 - Surface and Ballast Project 

Project Estimate 

MP 115.5 to MP 109 10 cars/mile Pre-lift and final surface @ $0.98/ft $67,268 

MP 109 to MP 102 6 cars/mile Surface one lift @ $0.98/ft $33,634 

MP 103 to MP 83.5 10 cars/mile Pre-lift and final surface @ $0.98/ft $201,802 

Total Ballast 296 cars 29,600 ton @ $26.00/ton $769.600 

$1,072,304 

Priority 3 - Anchor Project 

Project Estimate 

MP 115.5 to MP 83.5 Anchor pattern every third tie 

140,000 anchors @ $2.05/anchor $287,000 

Installation @ $0.60/anchor $84.000 

$371,000 


